

SEALED BIDS

ADDITION TO AND REMODELING OF THE OUTAGAMIE COUNTY ADMINISTRATION COMPLEX

Members present: Lori J. O'Bright, County Clerk
 Nicole Schoultz, Procurement Coordinator
 Paul Farrell, Maintenance Supervisor
 Bob Stanke, Miron Construction Co., Inc.
 Eric Lehrer, CC&N
 Rick Gerrell, County Materials Corporation
 Marley Gast, McMahon and Associates
 Tony Figweger, McMahon and Associates
 Mason Sturm, The Boldt Company
 Kim Herold, The Boldt Company

Sealed bids were opened and officially read at 2:10 p.m., April 17, 2017, in the office of the County Clerk, for the construction of the addition to and the remodeling of the Outagamie County Administration Complex, including the Administration Building and the Justice Center. The following bids were received:

NAME AND ADDRESS OF FIRM

The Boldt Company
 2525 N. Roemer Road
 Appleton, WI 54911

BID

\$19,790,000.00 – Base Bid
 + \$38,356.00 – Alternate A1
 + \$24,000.00 – Alternate C1
 + \$9,000.00 – Alternate H1
 - \$45,000.00 – Alternate H2
 + \$160.00 – Alternate H3
 - \$41,000.00 – Alternate H4
 - \$8,868.00 – Alternate E1
 - \$34,233.00 – Alternate E2
 - \$17,555.00 – Alternate E3
 - \$75,000.00 – Alternate E4
 \$0.00 – Alternate E5
 + \$32,000.00 – Alternate LV1
 + \$10,000.00 – Alternate LV2
 + \$10,250.00 – Alternate LV3
 + \$20,000.00 – Alternate LV4

Miron Construction Co., Inc.
 1471 McMahon Dr.
 Neenah, WI 54956

\$19,268,700.00 – Base Bid
 + \$76,103.00 – Alternate A1
 + \$80.00 – Alternate C1
 - \$9,409.00 – Alternate H1
 - \$47,052.00 – Alternate H2
 + \$162,012.00 – Alternate H3
 - \$42,870.00 – Alternate H4
 - \$9,275.00 – Alternate E1
 - \$35,799.00 – Alternate E2
 - \$22,156.00 – Alternate E3
 - \$78,426.00 – Alternate E4
 \$0.00 – Alternate E5
 + \$32,962.00 – Alternate LV1
 + \$9,692.00 – Alternate LV2
 + \$10,309.00 – Alternate LV3
 + \$14,934.00 – Alternate LV4