



## OUTAGAMIE COUNTY CLERK'S OFFICE

410 South Walnut Street | Appleton, WI 54911

Lori J. O'Bright, County Clerk

Sara Hickey, Deputy Clerk

Lynette Gitter, Deputy Clerk Assistant

Telephone: 920-832-5077 | Fax: 920-832-2200

Website: [www.outagamie.org](http://www.outagamie.org)

### SEALED BIDS

#### RENOVATE SHERIFF'S DEPARTMENT LAW ENFORCEMENT DIVISION BUILDING

Members present: Lori J. O'Bright, County Clerk  
Sara Hickey, Deputy County Clerk  
Nicole Schoultz, Procurement Coordinator  
Paul Farrell, Maintenance Supervisor  
JoAnne Hollmann, Sheriff's Department  
Corey Besaw, Sheriff's Department  
Gary Engel, Millennium Construction, Inc.  
Dylon Seymour, Millennium Construction, Inc.  
Tim Carlson, Martenson & Eisele  
Joel Doxtator, Howard Immel, Inc.  
Kim Herold, The Boldt Company  
Bob Stanke, Miron Construction Co., Inc.

Sealed bids were opened and officially read at 2:05 p.m., May 3, 2017, in the office of the County Clerk, for the renovation of the Sheriff's Department Law Enforcement Division Building. The following bids were received:

<u>NAME AND ADDRESS OF FIRM</u>	<u>BID</u>
Millennium Construction, Inc. 425 W. Wisconsin Avenue Appleton, WI 54911	\$1,420,000.00 – Lump Sum Bid + \$5,000.00 – Alternate B + \$3,000.00 – Alternate C + \$25,000.00 – Alternate D + \$21,000.00 – Alternate E + \$25,000.00 – Alternate F + \$9,000.00 – Alternate G + \$14,000.00 – Alternate H + \$17,000.00 – Alternate I + \$17,000.00 – Alternate J
The Boldt Company 2525 N. Roemer Road Appleton, WI 54912	\$1,269,000.00 – Lump Sum Bid + \$11,500.00 – Alternate B + \$7,500.00 – Alternate C + \$57,912.00 – Alternate D + \$28,500.00 – Alternate E + \$17,500.00 – Alternate F \$ 0.00 – Alternate G + \$23,500.00 – Alternate H + \$24,500.00 – Alternate I + \$17,500.00 – Alternate J

Howard Immel, Inc.  
1820 Radisson Street  
Green Bay, WI 54302

\$1,338,733.00 – Lump Sum Bid  
+ \$4,800.00 – Alternate B  
+ \$10,400.00 – Alternate C  
+ \$32,000.00 – Alternate D  
+ \$20,200.00 – Alternate E  
+ \$23,600.00 – Alternate F  
+ \$350.00 – Alternate G  
+ \$24,300.00 – Alternate H  
+ \$24,800.00 – Alternate I  
+ \$13,400.00 – Alternate J

Miron Construction Co., Inc.  
1471 McMahon Drive  
Neenah, WI 54956

\$1,220,455.00 – Lump Sum Bid  
+ \$10,940.00 – Alternate B  
+ \$8,246.00 – Alternate C  
+ \$26,772.00 – Alternate D  
+ \$17,306.00 – Alternate E  
+ \$27,947.00 – Alternate F  
+ \$10,565.00 – Alternate G  
+ \$24,025.00 – Alternate H  
+ \$24,552.00 – Alternate I  
+ \$17,273.00 – Alternate J

\* NOTE: This is only a notice of the bid amounts. Bid award, if any, will be made at a later date.